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SYMBOL

RA
RD
RI

R6
R7
RL

RS
RV

R1

PA
PB
PC

PD
PE
PF
PH
PI

- P6

P7
PK
PL

Temporary Pavement Marking Schedule

DESCRIPTION

WHITE EDGELINE
0.5 M.WHITE MINISKIP
YELLOW DOUBLE CENTER

WHITE EDGELINE
YELLOW EDGELINE
0.5 M. WHITE MINISKIP

WHITE DIAGONAL
YELLOW DIAGONAL

WHITE GORELINE

WHITE EDGELINE
YELLOW EDGELINE
3 M. WHITE SKIP

0.5 M. WHITE MINISKIP
WHITE SOLID LANE LINE
3 M. YELLOW SKIP

YELLOW SINGLE CENTER
YELLOW DOUBLE CENTER

WHITE EDGELINE
YELLOW EDGELINE

3 M. WHITE SKIP
0.5 M. WHITE MINISKIP

TIP Project # R-0513BB/C

PAY ITEM QUANITY

'BREAKDOWN TOTAL QUANTITY

TEMPORARY
PAVEMENT MARKINGS

REMOVABLE TAPE (100MM)
334

834

TOTAL 1172 M

REMOVABLE TAPE (150MM)

926
198
11

===

TOTAL 1135 M

REMOVABLE TAPE (200MM)

25 M
30 M

TOTAL 55 M

REMOVABLE TAPE (300MM)
324 M

TOTAL 324 M

PAINT  (100MM)

201656
100824
23098

1487
5316
775
3100
118884

S Es=s=s=s=s=

TOTAL 455140 M

PAINT  (150MM)

52870
53638
9214

383

=== =

TOTAL 116105 M
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